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No.: Infra/PL/Bid/PPL/KCSPL/2013/01                           18.10.2013 
 
To 
 
All Prospective Bidders 
------------------------------ 
 
Sub:   Pre-bid meeting and Clarifications related to Kochi - Coimbatore - 

Erode - Salem LPG Pipeline (Bid No.: BID/PPL/05/2013/1/KCSPL) 
 
Sir, 
 
Pursuant to the issues raised during the pre-bid meeting held in the office of 
PNGRB on 08.10.2013 related to the bids invited for development of Kochi - 
Coimbatore - Erode - Salem LPG Pipeline, following clarifications are being 
issued: 
 

S/N Query Raised Clarification 
Query raised by M/s Bharat Petroleum 
Corporation Limited (BPCL) and M/s 
Indian Oil Corporation Limited (IOCL) 

 

 
(1) 

 
As per the preliminary 
reconnaissance survey for the 
proposed pipeline route, jointly 
carried out by BPCL and IOCL, 
there is an increase in the length of 
pipeline from original 410 KM to 
approximately 480 KM. This 
increase in the pipeline length is 
after considering the prevailing 
ground realities in States of Kerala 
and Tamil Nadu which includes 
adopting longer route to avoid 
water bodies, alternate routes in 

 
Considering the information provided 
by BPCL and IOCL, it has been 
decided to amend the tentative length 
of the proposed Kochi - Coimbatore - 
Erode - Salem LPG pipeline from 
original 410 KM to 480 KM. 
Accordingly, the Minimum 
Combined Net Worth required shall 
be Rs. 288 crores instead of Rs. 246 
crores. Information provided by 
BPCL vide letter dated 11.10.2013 is 
at Annex-1. 



Tamil Nadu for faster progress and 
easy ROU acquisition, so as to 
complete the pipeline project in 
synchronization with Kochi 
Refinery expansion. This increase 
in length may not get 
accommodated in the permissible 
variation of +/- 5% at the time of 
bid submission and +/- 10% 
variation after award of 
authorization. Hence, PNGRB is 
requested to amend the length of 
the proposed pipeline from original 
410 KM to 480 KM. 

 
(2) 

 
PNGRB is requested to keep the 
bid submission date unaltered for 
the faster implementation of the 
project from the point of view of 
evacuation of LPG from expanded 
capacity of Kochi refinery, which 
is progressing fast as well as 
immediate use of investment in 
Import terminal at Kochi. 

 
At present, no extension of bid 
closing date is being proposed. 

 
 
The above clarifications shall constitute a part of the Application-Cum-Bid 
Document and shall be duly signed and submitted along with the bid document by 
the authorized signatory of the bidder. 

 

                       Yours faithfully, 
Encl: Annex-1 

           
                               (K. Rajeswara Rao)                     

                                     OSD (R) 
 








